

COUNCIL ROCK SCHOOL DISTRICT

Administration & Business Office

30 North Chancellor Street

Newtown, PA 18940

215-944-1000

ADDENDA No. 1

TO: All Vendors

RE: Wood Gym and Other Floor Maintenance Services Bid 24-19

DATE: February 1, 2024

Notice to all Vendors submitting Bids in response to the Wood Gym and Other Floor Maintenance Services Bid 24-19. This Addendum is to amend or clarify the request for bid due date: February 8, 2024.

General Information:

1. Under 10.1 Gym - Sand and Refinish – Change Basecoat # HIL0028633 which has been discontinued by the manufacturer. Please bid Court Guard # HIL0033472 for the first, second & third coat.
2. Under Bid Proposal (page 18) – Remove Churchville Elementary School Stage from the bid proposal. Please see updated Bid Proposal attached.
3. Under Bid Proposal (page 18) To clarify: Churchville Elementary School will require Complete Sand, Repair and Finish. (New Lines & Logos to Match Existing). Please see Revised Bid Proposal attached.

END OF ADDENA

WOOD GYM AND OTHER WOOD FLOOR REFINISHING AND RECOATING BID NO. 24-19

REVISED BID PROPOSAL

NAME OF FIRM:					
Building	Area (Approximate size - SF, Contractor to Field Verify)	Repair Floor & Fix Dead Spots \$/SF Unit Price	Complete Sand, Repair & Refinish (New Lines, Logos, etc. to Match Existing)	Gym or Stage Screen, Fix Lines, & Recoat	Dates of Availability & Comments
High Schools					
CRHS North	Gymnasium 16,000 SF	\$	Not Applicable	\$	July 8 - 12, 2024
CRHS South	Gymnasium 19,300 SF	\$	Not Applicable	\$	July 1 - 3, 2024 Gym was sanded and refinished Summer 2022
Middle Schools					
Holland MS	Gymnasium 10,260 SF	\$	Not Applicable	\$	July 17 - 21, 2024
Holland MS	Stage 1,000 SF Stage Thrust Plus Steps	\$	Not Applicable	\$	July 17 - 21, 2024
Newtown MS	Gymnasium 9,991 SF	\$	Not Applicable	\$	Aug 12 - 16, 2024
Newtown MS	Stage 1,000 SF Stage Thrust Plus Steps	\$	Not Applicable	\$	Aug 12 - 16, 2024
Richboro MS	Gymnasium 6,600 SF	\$	Not Applicable	\$	June 24 - 28, 2024
Richboro MS	Stage 1,296 SF	\$	Not Applicable	\$	June 24 - 28, 2024
Elementary Schools					
Churchville ES	Gymnasium 5,400 SF	Not Applicable	\$	\$	June 17 - June 28, 2024
Churchville ES	Stage 1,200 SF	Not Applicable	Not Applicable	Not Applicable	June 17 - June 28, 2024
Churchville ES	Art Room 880 SF	Not Applicable	\$	\$	June 17 - June 28, 2024
Goodnoe ES	Stage 1,200 SF	\$	Not Applicable	\$	June 17 - June 28, 2024
Holland ES	Gymnasium 5,400 SF	\$	Not Applicable	\$	Aug 12 - 16, 2024

REVISED BID PROPOSAL (Continued)

Building	Area (Approximate size - SF, Contractor to Field Verify)	Repair Floor & Fix Dead Spots \$/SF Unit Price	Complete Sand, Repair & Refinish (New Lines, Logos, etc. to Match Existing)	Gym or Stage Screen, Fix Lines, & Recoat	Dates of Availability & Comments
Newtown ES	Gymnasium 5,000 SF	\$	Not Applicable	\$	Aug 12 - 16, 2024
Newtown ES	Stage 1,175 SF	\$	Not Applicable	\$	Aug 12 - 16, 2024
Rolling Hills ES	Gymnasium 3,000 SF	\$	Not Applicable	\$	June 17 - 21, 2024
Welch ES	Gymnasium 7,150 SF	\$	Not Applicable	\$	Aug 5 - 9, 2024
Welch ES	Stage 1,016 SF	\$	Not Applicable	\$	Aug 5 - 9, 2024

END OF REVISED BID PROPOSAL